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Mr. Gary Wilkerson

Salas O’Brien, Inc.

3501 Quadrangle Boulevard, Suite #100
Orlando, Florida 32817

Reference: GEOTECHNICAL EVALUATION
ERAU Print Shop
Daytona Beach, Volusia County, Florida
UES Project No. 0430.1900087.0000 and UES Report No. 134795

Dear Mr. Wilkerson:

Universal Engineering Sciences, Inc. has completed the geotechnical evaluation for the subject project.
This report contains the results of our evaluation, an engineering interpretation of these with respect to
the project characteristics described to us, and recommendations for foundation support and site
preparation.

We appreciate the opportunity to have worked with you on this project and look forward to a continued
association. Please do not hesitate to contact us if you should have any questions, or if we may further
assist you as your plans proceed.

Respectfully submitted,
UNIMERSAL ENGINEERING SCIENCES

atrick Clark
Project Engineer

Attachments

PC/BCP/cme

911 Beville Road, Suite 3 « South Daytona, Florida 32119 e (386) 756-1105  Fax (386) 760-4067
www.UniversalEngineering.com
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1.0 INTRODUCTION
GENERAL

In this report we present the results of the subsurface evaluation for the proposed construction in
Daytona Beach, Florida. We have divided this report into the following sections:

. SECTION 2.0 - SCOPE OF SERVICES

. SECTION 3.0 - FINDINGS

. SECTION 4.0 - FOUNDATION AREA RECOMMENDATIONS
. SECTION 5.0 - CONSTRUCTION RELATED SERVICE

. SECTION 6.0 - LIMITATIONS

2.0 SCOPE OF SERVICES
PROJECT DESCRIPTION

Project information and boring locations were provided to us in discussion with you. It is our
understanding the proposed project will consist of constructing one (1) one story pre-engineered
metal shop building. We understand the column and wall loads will not exceed 75 kips and 4
kips/foot, respectively. We anticipate approximately one to two feet of fill may be placed within
the building area.

Our recommendations are based upon the above considerations. If any of this information is
incorrect, or if you anticipate any changes, inform Universal Engineering Sciences so that we may
review our recommendations.

PURPOSE
The purposes of this investigation were:
e toinvestigate the general subsurface conditions at the site;

e tointerpret and review the subsurface conditions with respect to the proposed
construction;

e to provide geotechnical engineering recommendations for foundation support and site
preparation.

This report presents an evaluation of site conditions on the basis of traditional geotechnical
procedures for site characterization. The recovered samples were not examined, either visually
or analytically, for chemical composition or environmental hazards. Universal Engineering
Sciences would be pleased to perform these services, at your request.

Our investigation was confined to the zone of soil likely to be influenced by the proposed
construction. Our work did not address the potential for surface expression of deep geological
conditions, such as sinkhole development related to karst activity. A deep geological evaluation
requires a more extensive range of field services than performed in this study.
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FIELD INVESTIGATION
2.3.1 Borings

The subsurface conditions within the proposed structure area was evaluated with four (4)
Standard Penetration Test (SPT) borings (designated B-1 through B-4) advanced to a depth of
approximately 20 feet each below existing grade. We also performed four (4) auger borings
advanced to a depth of approximately 6 feet each below the existing grade within the proposed
building area. We performed the Standard Penetration Test and auger borings according to the
procedures of ASTM D-1586 and ASTM D-1452, respectively.

The borings were located by our field personnel using taped measurements from existing site
features, and should be considered accurate only to the degree implied by the method used. The
locations of the borings are presented on the attached Boring Location Plan in Appendix A.

Samples obtained from the borings were transported to our laboratory for further evaluation.
Samples of the soils encountered will be held in our laboratory for your inspection for 60 days
unless we are notified otherwise.

LABORATORY INVESTIGATION
2.4.1 Index Testing

The soil samples recovered from the soil borings were returned to our laboratory and then a UES
Engineer visually examined and reviewed the field descriptions. The soils were classified in
accordance with the Unified Soil Classification System (USCS). Tests consisting of percent
passing a No. 200 sieve and natural moisture content determinations were performed to aide in
classification of the soils.

3.0 FINDINGS
SUBSURFACE CONDITIONS

The boring locations and detailed subsurface conditions are illustrated in Appendix A: Boring
Location Plan and Subsurface Profiles. The classifications and descriptions shown on the
profiles are based upon visual characterizations of the recovered soil samples. Also, see
Appendix A: Key to Boring Log, for further explanation of the symbols and placement of data on
the Subsurface Profiles. The following discussion summarizes the soil conditions encountered.

The results of the SPT borings indicated the presence of topsoil within the upper approximate 1.0
foot underlain by intermittent layers of loose to medium dense fine sand (SP), fine sand with silt
and trace of silt and clay (SP) and fine sand with silt (SP-SM) to approximately 13 feet. This layer
is further underlain by loose to very dense fine sand (SP), fine sand with trace of silt and some
shell fragments (SP) and fine sand with many shell fragments (SP) to the borings deepest
termination depth of approximately 20 feet below existing grade.

The results of the auger borings indicated the presence of topsoil within the upper approximate
0.5 foot underlain by intermittent layers of fine sand (SP), fine sand with trace of silt and shell
fragments (SP), fine sand with silt and trace of clay and shell fragments (SP-SM), fine sand with
clay and trace of shell fragments (SP-SC) to the borings deepest termination depth of
approximately 6 feet below existing grade. As an exception, at boring locations AB-2 and AB-3
we encountered fine sand with large concrete pieces (DEBRIS) within the upper approximate 2.5
feet below ground surface.
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GROUNDWATER

The groundwater levels at the recently performed boring locations were measured at a depth of
approximately 10 feet below the ground surface. No groundwater was encountered within the
vertical extent of borings AB-1 through AB-5. The depths of the groundwater levels encountered
at the boring locations are presented on the Subsurface Profiles.

We recommend positive drainage be established and maintained on the site during construction.
We further recommend permanent measures be constructed to maintain positive drainage from
the site throughout the life of the project.

4.0 FOUNDATION AREA RECOMMENDATIONS
GENERAL

The following recommendations are made based upon a review of the attached soil test data, our
understanding of the proposed construction, and experience with similar projects and subsurface
conditions. If the structural loadings, construction locations, or grading information change from
those discussed previously, we request the opportunity to review and possibly amend our
recommendations with respect to those changes.

Additionally, if subsurface conditions are encountered during construction which was not
encountered in the borings, report those conditions immediately to us for observation and
recommendations.

As discussed, pieces of concrete were observed at Boring AB-2 and AB-3 locations at 2.5 feet
below grade. Based on our experience with the ERAU facility and the potential for buried debris,
we recommend that back hoe excavation test pits be performed. Any significant debris, if
encountered, will require removal and replacement with suitable fill material as discussed in
Section 4.3.

STRUCTURE FOUNDATIONS
4.2.1 Bearing Pressure

The maximum allowable net soil bearing pressure for shallow foundations should not exceed
2,500 pounds per square foot (psf). Net bearing pressure is defined as the soil bearing pressure
at the base of the foundation in excess of the natural overburden pressure. The foundations
should be designed based upon the maximum load that could be imposed by all loading
conditions.

4.2.2 Foundation Size

The minimum widths recommended for any isolated column footing and continuous wall footings
are 24 inches and 18 inches, respectively. Even though the maximum allowable soil bearing
pressure may not be achieved, these width recommendations should control the size of the
foundations.

4.2.3 Bearing Depth
The exterior foundations should bear at a depth of at least 12 inches below the exterior final

grades and the interior footings should bear at a depth of at least 12 inches below the finish floor
elevation to provide confinement to the bearing level soils. We recommend stormwater and
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surface water be diverted away from the building exterior, both during and after construction, to
reduce the possibility of erosion beneath the exterior footings.

4.2.4 Bearing Material

The foundations may bear on either the compacted suitable natural soils or compacted structural
fill assuming the soils with large CONCRETE pieces (DEBRIS) is removed, if required. The
bearing level soils, after compaction, should exhibit densities of at least 95 percent of the
maximum dry density of the bearing soils as determined by ASTM D-1557 (Modified Proctor), to
the depth described subsequently in the Site Preparation section of the report. In addition to
compaction, the bearing soils must exhibit stability and be free of “pumping” conditions.

4.2.5 Settlement Estimates

Post-construction settlement of the structures will be influenced by several interrelated factors,
such as (1) subsurface stratification and strength/compressibility characteristics of the bearing
soils; (2) footing size, bearing level, applied loads, and resulting bearing pressures beneath the
foundations; (3) site preparation and earthwork construction techniques used by the contractor,
and (4) external factors, including but not limited to vibration from offsite sources and
groundwater fluctuations beyond those normally anticipated for the naturally-occurring site and
soil conditions which are present.

Our settlement estimates for the structures are based upon the use of successful adherence to
the site preparation recommendations presented later in this report. Any deviation from these
recommendations could result in an increase in the estimated post-construction settlement of the
structures.

Due to the nature of the surficial soils, following the compaction operations, we expect a
significant portion of settlement to be elastic in nature. This settlement is expected to occur
relatively quickly, upon application of the loads, during and immediately following construction.
Using the recommended maximum bearing pressure, the assumed maximum structural loads,
and the field test data which we have correlated to the strength and compressibility
characteristics of the subsurface soils, we estimate the total settlements of the structure to be
less than one inch.

Differential settlement results from differences in applied bearing pressures and the variations in
the compressibility characteristics of the subsurface soils. Based on the subsurface conditions as
determined by our borings, it is anticipated that differential settlements will be within tolerable
limits.

SITE PREPARATION FOR SHALLOW FOUNDATIONS

We recommend the following site preparation procedures for the structure area:

1. Prior to construction, the location of existing underground utility lines within the
construction area should be established. Provisions should then be made to relocate
interfering utilities to appropriate locations. It should be noted that if underground pipes
are not properly removed or plugged, they may serve as conduits for subsurface erosion
which may subsequently lead to excessive settlement of the overlying structures.

2. Strip the proposed construction limits of all grass, roots, topsoil, and other deleterious
materials within and 5 feet beyond the perimeter of the proposed structure. Expect initial
clearing and grubbing to depths of approximately 6 to 12 inches.

3. Based on the ground water levels and anticipated fill, dewatering for foundation
excavation and compaction and the potential over-excavation of unsuitable soils may be
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required. We recommend implementing temporary groundwater control measures if the
groundwater is within two feet of the required depth of excavation at the time of
construction. Dewatering measures should be the responsibility of the contractor. We
recommend the groundwater control measures remain in-place until compaction of the
existing soil is completed and backfilling has reached a height of 2 feet above the
groundwater level at the time of construction. The site should be graded to direct surface
water runoff from the construction area.

4, Compact the exposed surface using tracked dozer or vibratory equipment. We
recommend that vibratory equipment be operated in static mode within 100 feet of
any existing structures. The upper two to three feet of soils below the exposed surface
within the building area should be improved to achieve a minimum compaction
requirement of 95% of the Modified Proctor Test (ASTM D-1557). We recommend the
compacted soils exhibit moisture content within 2 percent of the soils optimum moisture
content as determined by the Modified Proctor Test (ASTM D-1557). Should the soils
experience pumping and soil strength loss during the compaction operations, compaction
work should be immediately terminated and (1) the disturbed soils removed and
backfilled with dry structural fill soils which are then compacted, or (2) the excess
moisture content within the disturbed soils allowed to dissipate before recompacting.

5. Test the compacted surface for compliance at a minimum of one location per 2,500
square feet within the building area, or at a minimum of three locations per building area.

6. Place fill and backfill material, as required. The fill should consist of “"clean," fine sand
with less than 5 percent soil fines. You may use fill materials with soil fines between 5
percent and 10 percent, but strict moisture control may be required. Place fill in uniform 8
to 12-inch loose lifts and compact each lift to a minimum density of 95 percent of the
Modified Proctor maximum dry density. We recommend the compacted soils exhibit
moisture content within 2 percent of the soils optimum moisture content as determined by
the Modified Proctor Test (ASTM D-1557). If light compaction equipment is used, we
recommend the lift thickness be reduced to 8 inch thick lifts.

7. Perform compliance tests within the backfill and fill soils at a minimum of one location per
2,500 square feet per lift (minimum three locations per building area).

8. Compact and test footing cuts for compaction to a depth of one foot below bearing level.
We recommend that you test one out of every four (25 percent) column footings and
perform one test per every 50 linear feet of wall footing. Compaction operations in
confined areas, such as footing excavations, can best be performed with a lightweight
vibratory sled or other hand-held compaction equipment.

5.0 CONSTRUCTION RELATED SERVICES

We recommend the owner retain Universal Engineering Sciences to perform construction materials tests
and observations on this project. Field tests and observations include verification of foundation
subgrades by monitoring filling operations and performing quality assurance tests on the placement of
compacted natural soils and structural fill. We can also perform concrete testing, pavement section
testing, structural steel testing and other construction materials testing services.

The geotechnical engineering design does not end with the advertisement of the construction
documents. The design is an on-going process throughout construction. Because of our familiarity with
the site conditions and the intent of the engineering design, we are most qualified to address problems
that might arise during construction in a timely and cost-effective manner.
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6.0 LIMITATIONS

During the early stages of most construction projects, geotechnical issues not addressed in this report
may arise. Because of the natural limitations inherent in working with the subsurface, it is not possible for
a geotechnical engineer to predict and address all possible problems. An Association of Engineering
Firms Practicing in the Geosciences (ASFE) publication, "Important Information about Your Geotechnical
Engineering Report" appears in Appendix C, and will help explain the nature of geotechnical issues.
Further, we present documents in Appendix C: Constraints and Restrictions, to bring to your attention the
potential concerns and the basic limitations of a typical geotechnical report.
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KEY TO BORING LOGS

SYMBOLS UNIFIED CLASSIFICATION SYSTEM
SYMBOL DESCRIPTION MAJOR DNISIONS GROUP SYMBOLS TYPICAL NAMES
N No. of biowg ofa 14Q—Ib weight falling 30 Well-graded gravals and gmvohsand
inches required to drive standard spoon 1 foot. CLEAN GW rmixtures, Itk of no finas
. . GRAVELS
WOR  Weight of Drill Rods GRAVELS Well-graded graveis and gravel-sand
_ . SOk o rere ol GP rixiures, dittie of no fines
WOH  Weight of Drill Rods and Hammer q ocurso bactcr - Py ———p———
% REC  Percent Core Recovery from Rock Core Driling Q g ﬁ No. 4 sieve GR\S;EHLS
. . . DB E Clayey gravels, gravel-sand-clay
RQD Rock Quality Designation g % @ FINES GC miduzes
= @8
EOB  End Of Boring 3 & ] Well-graded sands and gravelly sands,
@< 5 W= fitlle of no fines
BT Boring Terminated $E CLEAN
o SANDS SANDS . Weth-graded sands and gravoly sands,
-200  Fines Contentor % Passing NO. 200 Sieve Mero then 505 5P tittle o7 no fines
bt = ~ -
MC  Moisture Content o dse SANDS SM** Sty sands, sand-sl medures
WITH -
LL  Liquid Limit FINES sCx= Clayey sands, sand-day mbdures
w INGIGENIC SIE, vary e sands, ook
P Plasticity Index ML flour, sily of clayey fine cands
K Coefficient of Permeability SE.TS AND CLAYS Inorganic clays of iow 1o medium
5%3;‘;';;: [N plagticity, gravaky clays, sandy clays,
0.C.  Organic Content w silly clays, loan clays
= N Organic silis and organic sitty clays of
¥  Estimated seasonal high groundwater fevel § g ol low plasticity
e —_— ~
¥ Measured groundwater level at time of drilling § g é " gg:m";:gﬁsﬁ' e e o i, et
5 sits st
'ﬁ %Q 2 Organic clays or high plasticily, el clays
e SILTS AND CLAYS CH
grail“ii”@% o gl;g;igii;ciays of mediurm o tigh
Peat, muck and olher highly ogganic
PT 50t

RELATIVE DENSITY
{sand-silt)
Very Loose - Less Than 4 Blows/Ft.
Loose - 4 to 10 Blows/Ft.
Medium - 11 to 30 Blows/Ft.

Dense - 31 to 50 Blows/Ft,
Very Dense - More Than 50 Blows/Ft.

CONSISTENCY

(clay)

Very Soft - Less than 2 Blows/F!.
Soft - 2 to 4 Blows/Ft.
Medium - 5 to & Blows/Ft.
Stiff - 9 fo 15 Biows/Ft.
Very Stiff - 16 to 30 Blows/Ft,
Hard - More Than 80 Blows/F.

RELATIVE HARDNESS
(Limestone)

Soft - 100 Blows for more than 2"
Hard - 100 Blows for less than 2"

* Based on the materinl passing the 3-in. (75 sm} sieve.
== se dual symbolésuch as, SP-5M and SP-8C) for soif wilh mxre than 5% but kess than 12%
passing thiough No. 200 sieve.

MODIFIERS

These modifiers provide our estimate of the amount of minor constituents (SILT
or CLAY sized particles) in the soil sample.
Trace - 5% or less
With SILT or with CLAY-6% to 11%
SILTY or CLAYEY - 12% to 30%
Very SILTY or Very CLAYEY - 31% to 50%

These modifiers provide our estimate of the amount of organic components in
the soit sample.
Trace - 1% 1o 2%
Few - 3% to 4%
Some - 5% fo 8%
Many - Greater than 8%

These modifiers provide our estimate of the amount of other components (Shell,
Gravel, £tc.) in the soil sample
Trace - 5% or less
Few - 6% t0 12%
Some - 13% fo 30%
Many - 31% to 50%
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DESCRIPTION OF LABORATORY TESTING PROCEDURES

LABORATORY PERMEABILITY TEST

The laboratory permeability test is a Falling Head Test that is performed on soil samples
recovered from this site. The data recovered from this test are used to calculate Darcy's
Coefficient of Permeability (k) of the soil.

WASH 200 TEST

The Wash 200 test is performed by passing a representative soil sample over a No. 200 sieve
and rinsing with water. The percentage of the soil grains passing this sieve isthen calculated.

ORGANIC CONTENT TESTS

The organic content test is performed by weighing a sample before and after placing in a high
temperature oven which burns the organic material in the sample. The percent of organic
material by weight is then calculated.

MOISTURE CONTENT DETERMINATION ASTM D-2216

Moisture content is the ratio of the weight of water to the dry weight of soil. Moisture content is
measured by drying a sample at 105 degrees Celsius. The moisture content is expressed as a
percent of the oven dried soil mass.

ATTERBERG LIMITS

The Atterberg Limits consist of the Liquid Limit (LL) and the Plastic Limit (PL). The LL and PL
were determined in general accordance with the latest revision of ASTM D-4318. The LL is the
water content of the material denoting the boundary between the liquid and plastic states. The
PL is the water content denoting the boundary between the plastic and semi-solid states. The
Plasticity Index (PI) is the range of water content over which a soil behaves plastically and is
denoted numerically by as the difference between the LL and the PL. The water content of the
sample tested was determined in general accordance with the latest revision of ASTM D-2216.
The water content is defined as the ratio of "pore" or "free"” water in a given mass of material to
the mass of solid material particles.

CONSOLIDATION TESTING

A single selected portion of the undisturbed sample was extruded from the 3-inch diameter
sample tube for consolidation testing. The selected sample was trimmed and confined into a
stainless steel disc having a diameter of 2.5 inches and a height of 1 inch. The disc was then
"sandwiched" between 2 porous stones, saturated and subjected to incrementally increasing
loads. The resulting deformation of the sample within the steel disc was measured using a
micrometer gauge.



APPENDIX C

GENERAL CONDITIONS
CONSTRAINTS AND RESTRICTIONS AND
IMPORTANT INFORMATION ABOUT YOUR
GEOTECHNICAL ENGINEERING REPORT




Universal Engineering Sciences, Inc.
GENERAL CONDITIONS

SECTION 1: RESPONSIBILITIES
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1.2

1.3

1.4

15

Universal Engineering Sciences, Inc., (‘UES"), has the responsibility for providing the services described under the Scope of Services section. The
work is to be performed according to accepted standards of care and is to be completed in a timely manner. The term "UES" as used herein
includes all of Universal Engineering Sciences, Inc's agents, employees, professional staff, and subcontractors.

The Client or a duly authorized representative is responsible for providing UES with a clear understanding of the project nature and scope. The
Client shall supply UES with sufficient and adequate information, including, but not limited to, maps, site plans, reports, surveys and designs, to
allow UES to properly complete the specified services. The Client shall also communicate changes in the nature and scope of the project as soon
as possible during performance of the work so that the changes can be incorporated into the work product.

The Client acknowledges that UES’s responsibilities in providing the services described under the Scope of Services section is limited to those
services described therein, and the Client hereby assumes any collateral or affiliated duties necessitated by or for those services. Such duties may
include, but are not limited to, reporting requirements imposed by any third party such as federal, state, or local entities, the provision of any
required notices to any third party, or the securing of necessary permits or permissions from any third parties required for UES’s provision of the
services so described, unless otherwise agreed upon by both parties.

Universal will not be responsible for scheduling our services and will not be responsible for tests or inspections that are not performed due to a
failure to schedule our services on the project or any resulting damages.

PURSUANT TO FLORIDA STATUTES 8§558.0035, ANY INDIVIDUAL EMPLOYEE OR
AGENT OF UES MAY NOT BE HELD INDIVIDUALLY LIABLE FOR NEGLIGENCE.

SECTION 2: STANDARD OF CARE

2.1

2.2

2.3

2.4

Services performed by UES under this Agreement will be conducted in a manner consistent with the level of care and skill ordinarily exercised by
members of UES's profession practicing contemporaneously under similar conditions in the locality of the project. No other warranty, express or
implied, is made.

The Client recognizes that subsurface conditions may vary from those observed at locations where borings, surveys, or other explorations are
made, and that site conditions may change with time. Data, interpretations, and recommendations by UES will be based solely on information
available to UES at the time of service. UES is responsible for those data, interpretations, and recommendations, but will not be responsible for
other parties’ interpretations or use of the information developed.

Execution of this document by UES is not a representation that UES has visited the site, become generally familiar with local conditions under
which the services are to be performed, or correlated personal observations with the requirements of the Scope of Services. It is the Client's
responsibility to provide UES with all information necessary for UES to provide the services described under the Scope of Services, and the Client
assumes all liability for information not provided to UES that may affect the quality or sufficiency of the services so described.

Should UES be retained to provide threshold inspection services under Florida Statutes §553.79, Client acknowledges that UES’s services
thereunder do not constitute a guarantee that the construction in question has been properly designed or constructed, and UES'’s services do not
replace any of the obligations or liabilities associated with any architect, contractor, or structural engineer. Therefore it is explicitly agreed that the
Client will not hold UES responsible for the proper performance of service by any architect, contractor, structural engineer or any other entity
associated with the project.

SECTION 3: SITE ACCESS AND SITE CONDITIONS

3.1

3.2

Client will grant or obtain free access to the site for all equipment and personnel necessary for UES to perform the work set forth in this
Agreement. The Client will notify any and all possessors of the project site that Client has granted UES free access to the site. UES will take
reasonable precautions to minimize damage to the site, but it is understood by Client that, in the normal course of work, some damage may occur,
and the correction of such damage is not part of this Agreement unless so specified in the Proposal.

The Client is responsible for the accuracy of locations for all subterranean structures and utilities. UES will take reasonable precautions to avoid
known subterranean structures, and the Client waives any claim against UES, and agrees to defend, indemnify, and hold UES harmless from any
claim or liability for injury or loss, including costs of defense, arising from damage done to subterranean structures and utilities not identified or
accurately located. In addition, Client agrees to compensate UES for any time spent or expenses incurred by UES in defense of any such claim
with compensation to be based upon UES's prevailing fee schedule and expense reimbursement policy.

SECTION 4: SAMPLE OWNERSHIP AND DISPOSAL

4.1
4.2

4.3

Soil or water samples obtained from the project during performance of the work shall remain the property of the Client.

UES will dispose of or return to Client all remaining soils and rock samples 60 days after submission of report covering those samples. Further
storage or transfer of samples can be made at Client's expense upon Client's prior written request.

Samples which are contaminated by petroleum products or other chemical waste will be returned to Client for treatment or disposal, consistent
with all appropriate federal, state, or local regulations.

SECTION 5: BILLING AND PAYMENT

5.1

5.2

5.3

UES will submit invoices to Client monthly or upon completion of services. Invoices will show charges for different personnel and expense
classifications.

Payment is due 30 days after presentation of invoice and is past due 31 days from invoice date. Client agrees to pay a finance charge of one and
one-half percent (1 ¥ %) per month, or the maximum rate allowed by law, on past due accounts.

If UES incurs any expenses to collect overdue billings on invoices, the sums paid by UES for reasonable attorneys' fees, court costs, UES's time,
UES's expenses, and interest will be due and owing by the Client.

SECTION 6: OWNERSHIP AND USE OF DOCUMENTS

6.1

6.2

6.3

6.4

All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, as instruments
of service, shall remain the property of UES.

Client agrees that all reports and other work furnished to the Client or his agents, which are not paid for, will be returned upon demand and will not
be used by the Client for any purpose.

UES will retain all pertinent records relating to the services performed for a period of five years following submission of the report, during which
period the records will be made available to the Client at all reasonable times.

All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, are prepared
for the sole and exclusive use of Client, and may not be given to any other party or used or relied upon by any such party without the express
written consent of UES.



SECTION 7: DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS

7.1 Client warrants that a reasonable effort has been made to inform UES of known or suspected hazardous materials on or near the project site.

7.2 Under this agreement, the term hazardous materials include hazardous materials (40 CFR 172.01), hazardous wastes (40 CFR 261.2), hazardous
substances (40 CFR 300.6), petroleum products, polychlorinated biphenyls, and asbestos.

7.3 Hazardous materials may exist at a site where there is no reason to believe they could or should be present. UES and Client agree that the

discovery of unanticipated hazardous materials constitutes a changed condition mandating a renegotiation of the scope of work. UES and Client
also agree that the discovery of unanticipated hazardous materials may make it necessary for UES to take immediate measures to protect health
and safety. Client agrees to compensate UES for any equipment decontamination or other costs incident to the discovery of unanticipated
hazardous waste.

7.4 UES agrees to notify Client when unanticipated hazardous materials or suspected hazardous materials are encountered. Client agrees to make
any disclosures required by law to the appropriate governing agencies. Client also agrees to hold UES harmless for any and all consequences of
disclosures made by UES which are required by governing law. In the event the project site is not owned by Client, Client recognizes that it is the
Client's responsibility to inform the property owner of the discovery of unanticipated hazardous materials or suspected hazardous materials.

7.5 Notwithstanding any other provision of the Agreement, Client waives any claim against UES, and to the maximum extent permitted by law, agrees
to defend, indemnify, and save UES harmless from any claim, liability, and/or defense costs for injury or loss arising from UES's discovery of
unanticipated hazardous materials or suspected hazardous materials including any costs created by delay of the project and any cost associated
with possible reduction of the property's value. Client will be responsible for ultimate disposal of any samples secured by UES which are found to
be contaminated.

SECTION 8: RISK ALLOCATION

8.1 Client agrees that UES's liability for any damage on account of any breach of contract, error, omission or other professional negligence will be
limited to a sum not to exceed $50,000 or UES’s fee, whichever is greater. If Client prefers to have higher limits on contractual or professional
liability, UES agrees to increase the limits up to a maximum of $1,000,000.00 upon Client’s written request at the time of accepting our proposal
provided that Client agrees to pay an additional consideration of four percent of the total fee, or $400.00, whichever is greater. The additional
charge for the higher liability limits is because of the greater risk assumed and is not strictly a charge for additional professional liability insurance.

SECTION 9: INSURANCE

9.1 UES represents and warrants that it and its agents, staff and consultants employed by it, is and are protected by worker's compensation insurance
and that UES has such coverage under public liability and property damage insurance policies which UES deems to be adequate. Certificates for
all such policies of insurance shall be provided to Client upon request in writing. Within the limits and conditions of such insurance, UES agrees to
indemnify and save Client harmless from and against loss, damage, or liability arising from negligent acts by UES, its agents, staff, and
consultants employed by it. UES shall not be responsible for any loss, damage or liability beyond the amounts, limits, and conditions of such
insurance or the limits described in Section 8, whichever is less. The Client agrees to defend, indemnify and save UES harmless for loss, damage
or liability arising from acts by Client, Client's agent, staff, and other UESs employed by Client.

SECTION 10: DISPUTE RESOLUTION

10.1 All claims, disputes, and other matters in controversy between UES and Client arising out of or in any way related to this Agreement will be
submitted to alternative dispute resolution (ADR) such as mediation or arbitration, before and as a condition precedent to other remedies provided
by law, including the commencement of litigation.

10.2 If a dispute arises related to the services provided under this Agreement and that dispute requires litigation instead of ADR as provided above,
then:
(a) the claim will be brought and tried in judicial jurisdiction of the court of the county where UES's principal place of business is located and
Client waives the right to remove the action to any other county or judicial jurisdiction, and
(b) The prevailing party will be entitled to recovery of all reasonable costs incurred, including staff time, court costs, attorneys’ fees, and

other claim related expenses.

SECTION 11: TERMINATION

111 This agreement may be terminated by either party upon seven (7) days written notice in the event of substantial failure by the other party to
perform in accordance with the terms hereof. Such termination shall not be effective if that substantial failure has been remedied before expiration
of the period specified in the written notice. In the event of termination, UES shall be paid for services performed to the termination notice date
plus reasonable termination expenses.

11.2 In the event of termination, or suspension for more than three (3) months, prior to completion of all reports contemplated by the Agreement, UES
may complete such analyses and records as are necessary to complete its files and may also complete a report on the services performed to the
date of notice of termination or suspension. The expense of termination or suspension shall include all direct costs of UES in completing such
analyses, records and reports.

SECTION 12: ASSIGNS
12.1 Neither the Client nor UES may delegate, assign, sublet or transfer their duties or interest in this Agreement without the written consent of the
other party.

SECTION 13. GOVERNING LAW AND SURVIVAL

13.1 The laws of the State of Florida will govern the validity of these Terms, their interpretation and performance.

13.2 If any of the provisions contained in this Agreement are held illegal, invalid, or unenforceable, the enforceability of the remaining provisions will not
be impaired. Limitations of liability and indemnities will survive termination of this Agreement for any cause.

SECTION 14. INTEGRATION CLAUSE

14.1 This Agreement represents and contains the entire and only agreement and understanding among the parties with respect to the subject matter of
this Agreement, and supersedes any and all prior and contemporaneous oral and written agreements, understandings, representations,
inducements, promises, warranties, and conditions among the parties. No agreement, understanding, representation, inducement, promise,
warranty, or condition of any kind with respect to the subject matter of this Agreement shall be relied upon by the parties unless expressly
incorporated herein.

14.2 This Agreement may not be amended or modified except by an agreement in writing signed by the party against whom the enforcement of any
modification or amendment is sought.

Rev. 06/10/2015



CONSTRAINTS AND RESTRICTIONS

WARRANTY

Universal Engineering Sciences has prepared this report for our client for his exclusive use, in accordance with generally accepted
soil and foundation engineering practices, and makes no other warranty either expressed or implied as to the professional advice
provided in the report.

UNANTICIPATED SOIL CONDITIONS
The analysis and recommendations submitted in this report are based upon the data obtained from soil borings performed at the
locations indicated on the Boring Location Plan. This report does not reflect any variations which may occur between these borings.

The nature and extent of variations between borings may not become known until excavation begins. If variations appear, we may
have to re-evaluate our recommendations after performing on-site observations and noting the characteristics of any variations.

CHANGED CONDITIONS
We recommend that the specifications for the project require that the contractor immediately notify Universal Engineering Sciences,
as well as the owner, when subsurface conditions are encountered that are different from those present in this report.

No claim by the contractor for any conditions differing from those anticipated in the plans, specifications, and those found in this
report, should be allowed unless the contractor notifies the owner and Universal Engineering Sciences of such changed conditions.
Further, we recommend that all foundation work and site improvements be observed by a representative of Universal Engineering
Sciences to monitor field conditions and changes, to verify design assumptions and to evaluate and recommend any appropriate
modifications to this report.

MISINTERPRETATION OF SOIL ENGINEERING REPORT

Universal Engineering Sciences is responsible for the conclusions and opinions contained within this report based upon the data
relating only to the specific project and location discussed herein. If the conclusions or recommendations based upon the data
presented are made by others, those conclusions or recommendations are not the responsibility of Universal Engineering Sciences.

CHANGED STRUCTURE OR LOCATION

This report was prepared in order to aid in the evaluation of this project and to assist the architect or engineer in the design of this
project. If any changes in the design or location of the structure as outlined in this report are planned, or if any structures are
included or added that are not discussed in the report, the conclusions and recommendations contained in this report shall not be
considered valid unless the changes are reviewed and the conclusions modified or approved by Universal Engineering Sciences.

USE OF REPORT BY BIDDERS
Bidders who are examining the report prior to submission of a bid are cautioned that this report was prepared as an aid to the
designers of the project and it may affect actual construction operations.

Bidders are urged to make their own soil borings, test pits, test caissons or other investigations to determine those conditions that
may affect construction operations. Universal Engineering Sciences cannot be responsible for any interpretations made from this
report or the attached boring logs with regard to their adequacy in reflecting subsurface conditions which will affect construction
operations.

STRATA CHANGES

Strata changes are indicated by a definite line on the boring logs which accompany this report. However, the actual change in the
ground may be more gradual. Where changes occur between soil samples, the location of the change must necessarily be
estimated using all available information and may not be shown at the exact depth.

OBSERVATIONS DURING DRILLING

Attempts are made to detect and/or identify occurrences during drilling and sampling, such as: water level, boulders, zones of lost
circulation, relative ease or resistance to drilling progress, unusual sample recovery, variation of driving resistance, obstructions,
etc.; however, lack of mention does not preclude their presence.

WATER LEVELS

Water level readings have been made in the drill holes during drilling and they indicate normally occurring conditions. Water levels
may not have been stabilized at the last reading. This data has been reviewed and interpretations made in this report. However, it
must be noted that fluctuations in the level of the groundwater may occur due to variations in rainfall, temperature, tides, and other
factors not evident at the time measurements were made and reported. Since the probability of such variations is anticipated,
design drawings and specifications should accommodate such possibilities and construction planning should be based upon such
assumptions of variations.

LOCATION OF BURIED OBJECTS

All users of this report are cautioned that there was no requirement for Universal Engineering Sciences to attempt to locate any
man-made buried objects during the course of this exploration and that no attempt was made by Universal Engineering Sciences to
locate any such buried objects. Universal Engineering Sciences cannot be responsible for any buried man-made objects which are
subsequently encountered during construction that are not discussed within the text of this report.

TIME
This report reflects the soil conditions at the time of investigation. If the report is not used in a reasonable amount of time, significant
changes to the site may occur and additional reviews may be required.



Important nfoPmation aho This
Geotechnical-Engineering Report

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes.

Geotechnical Services Are Performed for
Specific Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the
specific needs of their clients. A geotechnical-engineering
study conducted for a civil engineer may not fulfill the needs of
a constructor — a construction contractor — or even another
civil engineer. Because each geotechnical- engineering study

is unique, each geotechnical-engineering report is unique,
prepared solely for the client. No one except you should rely on
this geotechnical-engineering report without first conferring
with the geotechnical engineer who prepared it. And no one

— not even you — should apply this report for any purpose or
project except the one originally contemplated.

Read the Full Report

Serious problems have occurred because those relying on
a geotechnical-engineering report did not read it all. Do
not rely on an executive summary. Do not read selected
elements only.

Geotechnical Engineers Base Each Report on

a Unique Set of Project-Specific Factors
Geotechnical engineers consider many unique, project-specific
factors when establishing the scope of a study. Typical factors
include: the client’s goals, objectives, and risk-management
preferences; the general nature of the structure involved, its
size, and configuration; the location of the structure on the
site; and other planned or existing site improvements, such as
access roads, parking lots, and underground utilities. Unless
the geotechnical engineer who conducted the study specifically
indicates otherwise, do not rely on a geotechnical-engineering
report that was:

o not prepared for you;

o not prepared for your project;

« not prepared for the specific site explored; or

» completed before important project changes were made.

Typical changes that can erode the reliability of an existing

geotechnical-engineering report include those that affect:

o the function of the proposed structure, as when it’s changed
from a parking garage to an office building, or from a light-
industrial plant to a refrigerated warehouse;

o the elevation, configuration, location, orientation, or weight
of the proposed structure;

o the composition of the design team; or

o project ownership.

As a general rule, always inform your geotechnical engineer
of project changes—even minor ones—and request an

assessment of their impact. Geotechnical engineers cannot
accept responsibility or liability for problems that occur because
their reports do not consider developments of which they were
not informed.

Subsurface Conditions Can Change

A geotechnical-engineering report is based on conditions that
existed at the time the geotechnical engineer performed the
study. Do not rely on a geotechnical-engineering report whose
adequacy may have been affected by: the passage of time;
man-made events, such as construction on or adjacent to the
site; or natural events, such as floods, droughts, earthquakes,
or groundwater fluctuations. Contact the geotechnical engineer
before applying this report to determine if it is still reliable. A
minor amount of additional testing or analysis could prevent
major problems.

Most Geotechnical Findings Are Professional
Opinions

Site exploration identifies subsurface conditions only at those
points where subsurface tests are conducted or samples are
taken. Geotechnical engineers review field and laboratory
data and then apply their professional judgment to render

an opinion about subsurface conditions throughout the

site. Actual subsurface conditions may differ — sometimes
significantly — from those indicated in your report. Retaining
the geotechnical engineer who developed your report to
provide geotechnical-construction observation is the most
effective method of managing the risks associated with
unanticipated conditions.

A Report’s Recommendations Are Not Final
Do not overrely on the confirmation-dependent
recommendations included in your report. Confirmation-
dependent recommendations are not final, because
geotechnical engineers develop them principally from
judgment and opinion. Geotechnical engineers can finalize
their recommendations only by observing actual subsurface
conditions revealed during construction. The geotechnical
engineer who developed your report cannot assume
responsibility or liability for the report’s confirmation-dependent
recommendations if that engineer does not perform the
geotechnical-construction observation required to confirm the
recommendations’ applicability.

A Geotechnical-Engineering Report Is Subject
to Misinterpretation

Other design-team members’ misinterpretation of
geotechnical-engineering reports has resulted in costly

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.

/




problems. Confront that risk by having your geotechnical
engineer confer with appropriate members of the design team
after submitting the report. Also retain your geotechnical
engineer to review pertinent elements of the design team’s
plans and specifications. Constructors can also misinterpret

a geotechnical-engineering report. Confront that risk by
having your geotechnical engineer participate in prebid and
preconstruction conferences, and by providing geotechnical
construction observation.

Do Not Redraw the Engineer’s Logs
Geotechnical engineers prepare final boring and testing logs
based upon their interpretation of field logs and laboratory
data. To prevent errors or omissions, the logs included in a
geotechnical-engineering report should never be redrawn
for inclusion in architectural or other design drawings. Only
photographic or electronic reproduction is acceptable, but
recognize that separating logs from the report can elevate risk.

Give Constructors a Complete Report and
Guidance

Some owners and design professionals mistakenly believe they
can make constructors liable for unanticipated subsurface
conditions by limiting what they provide for bid preparation.
To help prevent costly problems, give constructors the
complete geotechnical-engineering report, but preface it with
a clearly written letter of transmittal. In that letter, advise
constructors that the report was not prepared for purposes

of bid development and that the report’s accuracy is limited;
encourage them to confer with the geotechnical engineer

who prepared the report (a modest fee may be required) and/
or to conduct additional study to obtain the specific types of
information they need or prefer. A prebid conference can also
be valuable. Be sure constructors have sufficient time to perform
additional study. Only then might you be in a position to

give constructors the best information available to you,

while requiring them to at least share some of the financial
responsibilities stemming from unanticipated conditions.

Read Responsibility Provisions Closely

Some clients, design professionals, and constructors fail to
recognize that geotechnical engineering is far less exact than
other engineering disciplines. This lack of understanding

has created unrealistic expectations that have led to
disappointments, claims, and disputes. To help reduce the risk
of such outcomes, geotechnical engineers commonly include
a variety of explanatory provisions in their reports. Sometimes
labeled “limitations,” many of these provisions indicate where
geotechnical engineers’ responsibilities begin and end, to help

GEL

others recognize their own responsibilities and risks. Read
these provisions closely. Ask questions. Your geotechnical
engineer should respond fully and frankly.

Environmental Concerns Are Not Covered

The equipment, techniques, and personnel used to perform
an environmental study differ significantly from those used to
perform a geotechnical study. For that reason, a geotechnical-
engineering report does not usually relate any environmental
findings, conclusions, or reccommendations; e.g., about

the likelihood of encountering underground storage tanks

or regulated contaminants. Unanticipated environmental
problems have led to numerous project failures. If you have not
yet obtained your own environmental information,

ask your geotechnical consultant for risk-management
guidance. Do not rely on an environmental report prepared for
someone else.

Obtain Professional Assistance To Deal

with Mold

Diverse strategies can be applied during building design,
construction, operation, and maintenance to prevent
significant amounts of mold from growing on indoor surfaces.
To be effective, all such strategies should be devised for

the express purpose of mold prevention, integrated into a
comprehensive plan, and executed with diligent oversight by a
professional mold-prevention consultant. Because just a small
amount of water or moisture can lead to the development of
severe mold infestations, many mold- prevention strategies
focus on keeping building surfaces dry. While groundwater,
water infiltration, and similar issues may have been addressed
as part of the geotechnical- engineering study whose findings
are conveyed in this report, the geotechnical engineer in
charge of this project is not a mold prevention consultant;
none of the services performed in connection with the
geotechnical engineer’s study were designed or conducted for
the purpose of mold prevention. Proper implementation of the
recommendations conveyed in this report will not of itself be
sufficient to prevent mold from growing in or on the structure
involved.

Rely, on Your GBC-Member Geotechnical Engineer
for Additional Assistance

Membership in the Geotechnical Business Council of the
Geoprofessional Business Association exposes geotechnical
engineers to a wide array of risk-confrontation techniques
that can be of genuine benefit for everyone involved with

a construction project. Confer with you GBC-Member
geotechnical engineer for more information.

GEOTECHNICAL
BUSINESS COUNCIL

of the Geoprofessional Business Association

8811 Colesville Road/Suite G106, Silver Spring, MD 20910
Telephone: 301/565-2733  Facsimile: 301/589-2017
e-mail: info@geoprofessional.org www.geoprofessional.org

Copyright 2015 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, or its contents, in whole or in part,
by any means whatsoever, is strictly prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document
is permitted only with the express written permission of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use
this document as a complement to or as an element of a geotechnical-engineering report. Any other firm, individual, or other entity that so uses this document without
being a GBA member could be commiting negligent or intentional (fraudulent) misrepresentation.
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