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1.0   INTRODUCTION 
 
1.1       GENERAL 
 

In this report we present the results of the subsurface evaluation for the proposed construction in 
Daytona Beach, Florida.  We have divided this report into the following sections: 

• SECTION 2.0 - SCOPE OF SERVICES 

• SECTION 3.0 - FINDINGS 

• SECTION 4.0 - FOUNDATION RECOMMENDATIONS 

• SECTION 5.0 - CONSTRUCTION RELATED SERVICE 

• SECTION 6.0 - LIMITATIONS 

 
                                                      

2.0   SCOPE OF SERVICES 
 
2.1       PROJECT DESCRIPTION 
 

Project information has been provided to us in correspondence with you. We understand the 
proposed project will consist of constructing a two-story, 8,000 square foot, office and light 
manufacturing building.  We anticipate that the maximum column and wall loads will not exceed 
100 kips and 8 kips per linear foot, respectively.  It is understood the north-east corner of the 
proposed structure will bear in the existing dry retention pond. We recommend this area be filled 
in accordance with the procedures outlined in Section 4.3. 
 
Our recommendations are based upon the above considerations.  If any of this information is 
incorrect, or if you anticipate any changes, inform Universal Engineering Sciences so that we may 
review our recommendations. 

 
2.2       PURPOSE 
 

The purposes of this investigation were: 
 

• to investigate the general subsurface conditions at the site; 
 

• to interpret and review the subsurface conditions with respect to the proposed 
 construction; and, 
 

• to provide geotechnical engineering recommendations for shallow foundation support and 
site preparation. 

 
This report presents an evaluation of site conditions on the basis of traditional geotechnical 
procedures for site characterization.  The recovered samples were not examined, either visually 
or analytically, for chemical composition or environmental hazards.  Universal Engineering 
Sciences would be pleased to perform these services, at your request. 

 
Our investigation was confined to the zone of soil likely to be influenced by the proposed 
construction.  Our work did not address the potential for surface expression of deep geological 
conditions, such as sinkhole development related to karst activity.  A deep geological evaluation 
requires a more extensive range of field services than performed in this study.   
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2.3       FIELD INVESTIGATION 
 

2.3.1 Borings 
 

The subsurface conditions within the proposed structure areas were investigated with five (5) 
Standard Penetration Test (SPT) borings (designated B-1 through B-5) advancing to a depth of 
approximately 25 feet below the existing grade. We performed the SPT Borings in accordance 
with the procedures of ASTM D-1586. The soil samples recovered from the soil test borings were 
returned to our laboratory and a UES Engineer visually examined and reviewed the field 
descriptions. The samples were visually classified in accordance with the Unified Soil 
Classification System (USCS).   
 
The borings were located by our field personnel using tape measurements from established 
landmarks, and should be considered accurate only to the degree implied by the method used.  
The location of the borings is presented on the attached Boring Location Plan in Appendix A.    

 
Samples obtained from the borings were transported to our laboratory for further evaluation.  
Samples of the soils encountered will be held in our laboratory for your inspection for 60 days 
unless we are notified otherwise. 

 
2.4       LABORATORY INVESTIGATION 
 

2.4.1   Index Testing 
 

The soil samples recovered from the soil borings were returned to our laboratory and a UES 
Engineer visually examined and reviewed the field descriptions. The soils were classified in 
accordance with the Unified Soil Classification System (USCS). Tests consisting of percent 
passing a No. 200 sieve determination were performed to aide in classification of the soils. 
 

 
3.0   FINDINGS 

 
3.1       SUBSURFACE CONDITIONS 

 
The boring locations and detailed subsurface conditions are illustrated in Appendix A: Boring 
Location Plan and Subsurface Profiles.   The classifications and descriptions shown on the 
profiles are based upon visual characterizations of the recovered soil samples.  Also, see 
Appendix A: Key to Boring Log, for further explanation of the symbols and placement of data on 
the Subsurface Profiles. The following discussion summarizes the soil conditions encountered.  
 
The results of the borings generally indicated the presence of topsoil in the upper approximate 
1.0 foot underlain by intermittent layers of very loose to dense fine sand (SP) and fine sand with 
silt (SP-SM) to approximately 13.5 feet below existing grade. These layers were underlain by 
medium to very dense fine sand (SP) and fine sand with silt (SP-SM) to the boring termination 
depth of approximately 25 feet below existing grade. As an exception, Boring B-5 indicated the 
presence of a few pieces of concrete at approximately 4 feet. 
 

3.2       GROUNDWATER  
 

The groundwater level was encountered at depths varying between approximately 6.0 and 12.0 
feet below grade.  The depth of the measured groundwater level is noted on the Subsurface 
Profiles.  It should be anticipated the groundwater level will fluctuate due to seasonal climatic 
variations, surface water runoff patterns, construction operations, and other interrelated factors. 
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We recommend positive drainage be established and maintained on the site during construction. 
We further recommend permanent measures be constructed to maintain positive drainage from 
the site throughout the life of the project. 

 
 

4.0 FOUNDATION RECOMMENDATIONS 
 

4.1       GENERAL 
 
The following recommendations are made based upon a review of the attached soil test data, our 
understanding of the proposed construction, and experience with similar projects and subsurface 
conditions.   If the structural loadings, construction locations, or grading information change from 
those discussed previously, we request the opportunity to review and possibly amend our 
recommendations with respect to those changes. 
 
As discussed, few pieces of concrete debris was observed at Boring B-5 between approximately 
2.5 and 4.0 feet below grade. Based on the results of our evaluation and prior knowledge of this 
area we recommend back-hoe excavated test pits be performed within the building area. It is our 
opinion the test pits will enable UES to determine necessity of any materials to be removed and if 
so, the horizontal and vertical limits of the unsuitable soil to be removed.  Any significant debris, if 
encountered, will require removal and replacement with suitable fill material as discussed in 
Section 4.3. 
 
Additionally, if subsurface conditions are encountered during construction which was not 
encountered in the borings, report those conditions immediately to us for observation and 
recommendations. 

 
4.2       STRUCTURE FOUNDATIONS 

 
4.2.1 Bearing Pressure      

 
The maximum allowable net soil bearing pressure for shallow foundations should not exceed 
2,500 pounds per square foot (psf).  Net bearing pressure is defined as the soil bearing pressure 
at the base of the foundation in excess of the natural overburden pressure.  The foundations 
should be designed based upon the maximum load that could be imposed by all loading 
conditions.   
 
4.2.2 Foundation Size 

 
The minimum widths recommended for any isolated column footing and continuous wall footings 
are 24 inches and 18 inches, respectively. Even though the maximum allowable soil bearing 
pressure may not be achieved, these width recommendations should control the size of the 
foundations.  
 
4.2.3 Bearing Depth         

 
The exterior foundations should bear at a depth of at least 18 inches below the exterior final 
grades and the interior footings should bear at a depth of at least 18 inches below the finish floor 
elevation to provide confinement to the bearing level soils.  We recommend stormwater and 
surface water be diverted away from the building exterior, both during and after construction, to 
reduce the possibility of erosion beneath the exterior footings. 
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4.2.4 Bearing Material 
 

The foundations may bear on either the compacted suitable natural soils or compacted structural 
fill. The bearing level soils, after compaction, should exhibit densities of at least 95 percent of the 
maximum dry density of the bearing soils as determined by ASTM D-1557 (Modified Proctor), to 
the depth described subsequently in the Site Preparation section of the report.  In addition to 
compaction, the bearing soils must exhibit stability and be free of “pumping” conditions. 
 
4.2.5 Settlement Estimates 

 
Post-construction settlement of the structure will be influenced by several interrelated factors, 
such as (1) subsurface stratification and strength/compressibility characteristics of the bearing 
soils; (2) footing size, bearing level, applied loads, and resulting bearing pressures beneath the 
foundations; (3) site preparation and earthwork construction techniques used by the contractor, 
and (4) external factors, including but not limited to vibration from offsite sources and 
groundwater fluctuations beyond those normally anticipated for the naturally-occurring site and 
soil conditions which are present. 

 
Our settlement estimates for the structures are based upon the use of successful adherence to 
the site preparation recommendations presented later in this report.  Any deviation from these 
recommendations could result in an increase in the estimated post-construction settlement of the 
structure. 
 
Due to the nature of the surficial soils, following the compaction operations, we expect a 
significant portion of settlement to be elastic in nature.  This settlement is expected to occur 
relatively quickly, upon application of the loads, during and immediately following construction. 
Using the recommended maximum bearing pressure, the assumed maximum structural loads, 
and the field test data which we have correlated to the strength and compressibility 
characteristics of the subsurface soils, we estimate the total settlements of the structure to be 
less than one inch. 

 
Differential settlement results from differences in applied bearing pressures and the variations in 
the compressibility characteristics of the subsurface soils.  Based on the subsurface conditions as 
determined by our borings and required improvement, it is anticipated that differential settlements 
will be within tolerable limits. 
 

4.3    SITE PREPARATION FOR SHALLOW FOUNDATIONS 
 

We recommend the following site preparation procedures for the structure areas:  
 

1. Prior to construction, the location of existing underground utility lines within the 
construction area should be established.  Provisions should then be made to relocate 
interfering utilities to appropriate locations.  It should be noted that if underground pipes 
are not properly removed or plugged, they may serve as conduits for subsurface erosion 
which may subsequently lead to excessive settlement of the overlying structures.   

 
2. Strip the proposed construction limits of all debris, grass, roots, topsoil, asphalt and other 

deleterious materials within and 5 feet beyond the perimeter of the proposed structure.  
Expect initial clearing and grubbing to depths of approximately 6 to 18 inches. 

 
3. Compact the exposed surface using tractor/ dozer or vibratory equipment.  We 

recommend that vibratory equipment be operated in static mode within 100 feet of 
any existing structures.  The upper one foot of soils below the exposed surface within 
the building areas should be improved to achieve a minimum compaction requirement of 
95% of the Modified Proctor Test (ASTM D-1557).  We recommend the compacted soils 
exhibit moisture content within 2 percent of the soils optimum moisture content as 
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determined by the Modified Proctor Test (ASTM D-1557).  Should the soils experience 
pumping and soil strength loss during the compaction operations, compaction work 
should be immediately terminated and (1) the disturbed soils removed and backfilled with 
dry structural fill soils which are then compacted, or (2) the excess moisture content 
within the disturbed soils allowed to dissipate before recompacting. 

 
4.  Test the compacted surface for compliance at a minimum of one location per 2,500 

square feet within the building area, or at a minimum of four locations. 
 
5. Place fill material, as required.  The fill should consist of "clean," fine sand with less than 

5 percent soil fines.  You may use fill materials with soil fines between 5 percent and 10 
percent, but strict moisture control may be required.  Place fill in uniform 8 to 12-inch 
loose lifts and compact each lift to a minimum density of 95 percent of the Modified 
Proctor maximum dry density. We recommend the compacted soils exhibit moisture 
content within 2 percent of the soils optimum moisture content as determined by the 
Modified Proctor Test (ASTM D-1557).   If light compaction equipment is used, we 
recommend the lift thickness be reduced to 8 inch thick lifts. 

 
6. Perform compliance tests within the backfill and fill soils at a minimum of one location per 

2,500 square feet per lift (minimum four locations). 
 

7. Compact and test footing cuts for compaction to a depth of two feet below bearing levels.  
We recommend that you test one out of every four (25 percent) column footings and 
perform one test per every 50 linear feet of wall footing.  Compaction operations in 
confined areas, such as footing excavations, can best be performed with a lightweight 
vibratory sled or other hand-held compaction equipment.  

 
 

5.0 CONSTRUCTION RELATED SERVICES 
 
We recommend the owner retain Universal Engineering Sciences to perform construction materials tests 
and observations on this project.  Field tests and observations include verification of foundation 
subgrades by monitoring filling operations and performing quality assurance tests on the placement of 
compacted natural soils and structural fill.  We can also perform concrete testing, pavement section 
testing, structural steel testing and other construction materials testing services. 
 
The geotechnical engineering design does not end with the advertisement of the construction 
documents.  The design is an on-going process throughout construction.  Because of our familiarity with 
the site conditions and the intent of the engineering design, we are most qualified to address problems 
that might arise during construction in a timely and cost-effective manner. 
 
 

6.0   LIMITATIONS 
 
During the early stages of most construction projects, geotechnical issues not addressed in this report 
may arise.  Because of the natural limitations inherent in working with the subsurface, it is not possible for 
a geotechnical engineer to predict and address all possible problems.  An Association of Engineering 
Firms Practicing in the Geosciences (ASFE) publication, "Important Information about Your Geotechnical 
Engineering Report" appears in Appendix C, and will help explain the nature of geotechnical issues.  
Further, we present documents in Appendix C:  Constraints and Restrictions, to bring to your attention the 
potential concerns and the basic limitations of a typical geotechnical report. 
 



 

 

 

 
 
 
 
 
 
 
 
 
 
 

APPENDIX A 
 

 
 BORING LOCATION PLAN 

       SUBSURFACE PROFILES 
 SOILS CLASSIFICATION CHART 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 











 

 

 
 

APPENDIX B 
 

LABORATORY TESTING PROCEDURES



 

 

  
DESCRIPTION OF LABORATORY TESTING PROCEDURES 

 
 
LABORATORY PERMEABILITY TEST 
 
The laboratory permeability test is a Falling Head Test that is performed on soil samples 
recovered from this site.  The data recovered from this test are used to calculate Darcy's 
Coefficient of Permeability (k) of the soil. 
 
WASH 200 TEST 
 
The Wash 200 test is performed by passing a representative soil sample over a No. 200 
sieve and rinsing with water.  The percentage of the soil grains passing this sieve is then 
calculated. 
 
ORGANIC CONTENT TESTS 
 
The organic content test is performed by weighing a sample before and after placing in a 
high temperature oven which burns the organic material in the sample.  The percent of 
organic material by weight is then calculated. 
 
MOISTURE CONTENT DETERMINATION ASTM D-2216 
 
Moisture content is the ratio of the weight of water to the dry weight of soil.  Moisture 
content is measured by drying a sample at 105 degrees Celsius.  The moisture content is 
expressed as a percent of the oven dried soil mass. 
 
ATTERBERG LIMITS 
 
The Atterberg Limits consist of the Liquid Limit (LL) and the Plastic Limit (PL).  The LL and 
PL were determined in general accordance with the latest revision of ASTM D-4318.  The 
LL is the water content of the material denoting the boundary between the liquid and plastic 
states.  The PL is the water content denoting the boundary between the plastic and semi-
solid states.  The Plasticity Index (PI) is the range of water content over which a soil 
behaves plastically and is denoted numerically by as the difference between the LL and the 
PL.  The water content of the sample tested was determined in general accordance with the 
latest revision of ASTM D-2216.  The water content is defined as the ratio of “pore” or “free” 
water in a given mass of material to the mass of solid material particles. 
 
CONSOLIDATION TESTING 
 
A single selected portion of the undisturbed sample was extruded from the 3-inch diameter 
sample tube for consolidation testing.  The selected sample was trimmed and confined into 
a stainless steel disc having a diameter of 2.5 inches and a height of 1 inch.  The disc was 
then “sandwiched” between 2 porous stones, saturated and subjected to incrementally 
increasing loads.  The resulting deformation of the sample within the steel disc was 
measured using a micrometer gauge. 
  



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

APPENDIX C 
 

GENERAL CONDITIONS 
CONSTRAINTS AND RESTRICTIONS AND 
IMPORTANT INFORMATION ABOUT YOUR  
GEOTECHNICAL ENGINEERING REPORT 



 

 

Universal Engineering Sciences, Inc. 
GENERAL CONDITIONS 

 
SECTION 1:  RESPONSIBILITIES 
1.1 Universal Engineering Sciences, Inc., (“UES”), has the responsibility for providing the services described under the Scope of Services section. The 

work is to be performed according to accepted standards of care and is to be completed in a timely manner. The term "UES" as used herein includes 
all of Universal Engineering Sciences, Inc's agents, employees, professional staff, and subcontractors. 

1.2 The Client or a duly authorized representative is responsible for providing UES with a clear understanding of the project nature and scope.  The Client 
shall supply UES with sufficient and adequate information, including, but not limited to, maps, site plans, reports, surveys and designs, to allow UES to 
properly complete the specified services. The Client shall also communicate changes in the nature and scope of the project as soon as possible during 
performance of the work so that the changes can be incorporated into the work product. 

1.3 The Client acknowledges that UES’s responsibilities in providing the services described under the Scope of Services section is limited to those 
services described therein, and the Client hereby assumes any collateral or affiliated duties necessitated by or for those services. Such duties may 
include, but are not limited to, reporting requirements imposed by any third party such as federal, state, or local entities, the provision of any required 
notices to any third party, or the securing of necessary permits or permissions from any third parties required for UES’s provision of the services so 
described, unless otherwise agreed upon by both parties. 

1.4 Universal will not be responsible for scheduling our services and will not be responsible for tests or inspections that are not performed due to a failure 
to schedule our services on the project or any resulting damages. 

1.5 PURSUANT TO FLORIDA STATUTES §558.0035, ANY INDIVIDUAL EMPLOYEE OR 
AGENT OF UES MAY NOT BE HELD INDIVIDUALLY LIABLE FOR NEGLIGENCE.  

 
SECTION 2:  STANDARD OF CARE 
2.1 Services performed by UES under this Agreement will be conducted in a manner consistent with the level of care and skill ordinarily exercised by 

members of UES's profession practicing contemporaneously under similar conditions in the locality of the project.  No other warranty, express or 
implied, is made. 

2.2 The Client recognizes that subsurface conditions may vary from those observed at locations where borings, surveys, or other explorations are made, 
and that site conditions may change with time.  Data, interpretations, and recommendations by UES will be based solely on information available to 
UES at the time of service.  UES is responsible for those data, interpretations, and recommendations, but will not be responsible for other parties’ 
interpretations or use of the information developed. 

2.3 Execution of this document by UES is not a representation that UES has visited the site, become generally familiar with local conditions under which 
the services are to be performed, or correlated personal observations with the requirements of the Scope of Services. It is the Client’s responsibility to 
provide UES with all information necessary for UES to provide the services described under the Scope of Services, and the Client assumes all liability 
for information not provided to UES that may affect the quality or sufficiency of the services so described. 

2.4 Should UES be retained to provide threshold inspection services under Florida Statutes §553.79, Client acknowledges that UES’s services thereunder 
do not constitute a guarantee that the construction in question has been properly designed or constructed, and UES’s services do not replace any of 
the obligations or liabilities associated with any architect, contractor, or structural engineer. Therefore it is explicitly agreed that the Client will not hold 
UES responsible for the proper performance of service by any architect, contractor, structural engineer or any other entity associated with the project. 

 
SECTION 3:  SITE ACCESS AND SITE CONDITIONS 
3.1 Client will grant or obtain free access to the site for all equipment and personnel necessary for UES to perform the work set forth in this Agreement.  

The Client will notify any and all possessors of the project site that Client has granted UES free access to the site.  UES will take reasonable 
precautions to minimize damage to the site, but it is understood by Client that, in the normal course of work, some damage may occur, and the 
correction of such damage is not part of this Agreement unless so specified in the Proposal. 

3.2 The Client is responsible for the accuracy of locations for all subterranean structures and utilities.  UES will take reasonable precautions to avoid 
known subterranean structures, and the Client waives any claim against UES, and agrees to defend, indemnify, and hold UES harmless from any 
claim or liability for injury or loss, including costs of defense, arising from damage done to subterranean structures and utilities not identified or 
accurately located.  In addition, Client agrees to compensate UES for any time spent or expenses incurred by UES in defense of any such claim with 
compensation to be based upon UES's prevailing fee schedule and expense reimbursement policy. 

 
SECTION 4:  SAMPLE OWNERSHIP AND DISPOSAL 
4.1 Soil or water samples obtained from the project during performance of the work shall remain the property of the Client. 
4.2 UES will dispose of or return to Client all remaining soils and rock samples 60 days after submission of report covering those samples.  Further 

storage or transfer of samples can be made at Client's expense upon Client's prior written request. 
4.3 Samples which are contaminated by petroleum products or other chemical waste will be returned to Client for treatment or disposal, consistent with all 

appropriate federal, state, or local regulations. 
 
SECTION 5:  BILLING AND PAYMENT 
5.1 UES will submit invoices to Client monthly or upon completion of services.  Invoices will show charges for different personnel and expense 

classifications. 
5.2 Payment is due 30 days after presentation of invoice and is past due 31 days from invoice date.  Client agrees to pay a finance charge of one and 

one-half percent (1 ½ %) per month, or the maximum rate allowed by law, on past due accounts. 
5.3 If UES incurs any expenses to collect overdue billings on invoices, the sums paid by UES for reasonable attorneys' fees, court costs, UES's time, 

UES's expenses, and interest will be due and owing by the Client. 
 
SECTION 6:  OWNERSHIP AND USE OF DOCUMENTS 
6.1 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, as instruments of 

service, shall remain the property of UES. 
6.2 Client agrees that all reports and other work furnished to the Client or his agents, which are not paid for, will be returned upon demand and will not be 

used by the Client for any purpose. 
6.3 UES will retain all pertinent records relating to the services performed for a period of five years following submission of the report, during which period 

the records will be made available to the Client at all reasonable times. 
6.4 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, are prepared for 

the sole and exclusive use of Client, and may not be given to any other party or used or relied upon by any such party without the express written 
consent of UES. 

  



 

 

SECTION 7:  DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS 
7.1 Client warrants that a reasonable effort has been made to inform UES of known or suspected hazardous materials on or near the project site. 
7.2 Under this agreement, the term hazardous materials include hazardous materials (40 CFR 172.01), hazardous wastes (40 CFR 261.2), hazardous 

substances (40 CFR 300.6), petroleum products, polychlorinated biphenyls, and asbestos. 
7.3 Hazardous materials may exist at a site where there is no reason to believe they could or should be present.  UES and Client agree that the discovery 

of unanticipated hazardous materials constitutes a changed condition mandating a renegotiation of the scope of work.  UES and Client also agree that 
the discovery of unanticipated hazardous materials may make it necessary for UES to take immediate measures to protect health and safety.  Client 
agrees to compensate UES for any equipment decontamination or other costs incident to the discovery of unanticipated hazardous waste. 

7.4 UES agrees to notify Client when unanticipated hazardous materials or suspected hazardous materials are encountered.  Client agrees to make any 
disclosures required by law to the appropriate governing agencies.  Client also agrees to hold UES harmless for any and all consequences of 
disclosures made by UES which are required by governing law.  In the event the project site is not owned by Client, Client recognizes that it is the 
Client's responsibility to inform the property owner of the discovery of unanticipated hazardous materials or suspected hazardous materials. 

7.5 Notwithstanding any other provision of the Agreement, Client waives any claim against UES, and to the maximum extent permitted by law, agrees to 
defend, indemnify, and save UES harmless from any claim, liability, and/or defense costs for injury or loss arising from UES's discovery of 
unanticipated hazardous materials or suspected hazardous materials including any costs created by delay of the project and any cost associated with 
possible reduction of the property's value.  Client will be responsible for ultimate disposal of any samples secured by UES which are found to be 
contaminated. 

 
SECTION 8:  RISK ALLOCATION   
8.1 Client agrees that UES's liability for any damage on account of any breach of contract, error, omission or other professional negligence will be limited 

to a sum not to exceed $50,000 or UES’s fee, whichever is greater.  If Client prefers to have higher limits on contractual or professional liability, UES 
agrees to increase the limits up to a maximum of $1,000,000.00 upon Client’s written request at the time of accepting our proposal provided that Client 
agrees to pay an additional consideration of four percent of the total fee, or $400.00, whichever is greater.  The additional charge for the higher liability 
limits is because of the greater risk assumed and is not strictly a charge for additional professional liability insurance. 

   
SECTION 9:  INSURANCE 
9.1 UES represents and warrants that it and its agents, staff and consultants employed by it, is and are protected by worker's compensation insurance and 

that UES has such coverage under public liability and property damage insurance policies which UES deems to be adequate.  Certificates for all such 
policies of insurance shall be provided to Client upon request in writing.  Within the limits and conditions of such insurance, UES agrees to indemnify 
and save Client harmless from and against loss, damage, or liability arising from negligent acts by UES, its agents, staff, and consultants employed by 
it.  UES shall not be responsible for any loss, damage or liability beyond the amounts, limits, and conditions of such insurance or the limits described in 
Section 8, whichever is less.  The Client agrees to defend, indemnify and save UES harmless for loss, damage or liability arising from acts by Client, 
Client's agent, staff, and other UESs employed by Client. 

 
SECTION 10:  DISPUTE RESOLUTION 
10.1 All claims, disputes, and other matters in controversy between UES and Client arising out of or in any way related to this Agreement will be submitted 

to alternative dispute resolution (ADR) such as mediation or arbitration, before and as a condition precedent to other remedies provided by law, 
including the commencement of litigation. 

10.2 If a dispute arises related to the services provided under this Agreement and that dispute requires litigation instead of ADR as provided above, then: 
(a) the claim will be brought and tried in judicial jurisdiction of the court of the county where UES's principal place of business is located and 

Client waives the right to remove the action to any other county or judicial jurisdiction, and 
(b) The prevailing party will be entitled to recovery of all reasonable costs incurred, including staff time, court costs, attorneys’ fees, and other 

claim related expenses. 
 
SECTION 11:  TERMINATION 
11.1 This agreement may be terminated by either party upon seven (7) days written notice in the event of substantial failure by the other party to perform in 

accordance with the terms hereof.  Such termination shall not be effective if that substantial failure has been remedied before expiration of the period 
specified in the written notice.  In the event of termination, UES shall be paid for services performed to the termination notice date plus reasonable 
termination expenses. 

11.2 In the event of termination, or suspension for more than three (3) months, prior to completion of all reports contemplated by the Agreement, UES may 
complete such analyses and records as are necessary to complete its files and may also complete a report on the services performed to the date of 
notice of termination or suspension.  The expense of termination or suspension shall include all direct costs of UES in completing such analyses, 
records and reports. 

 
SECTION 12:  ASSIGNS 
12.1 Neither the Client nor UES may delegate, assign, sublet or transfer their duties or interest in this Agreement without the written consent of the other 

party. 
 
SECTION 13.  GOVERNING LAW AND SURVIVAL 
13.1         The laws of the State of Florida will govern the validity of these Terms, their interpretation and performance. 
13.2 If any of the provisions contained in this Agreement are held illegal, invalid, or unenforceable, the enforceability of the remaining provisions will not be 

impaired.  Limitations of liability and indemnities will survive termination of this Agreement for any cause. 
 

SECTION 14.  INTEGRATION CLAUSE 
14.1        This Agreement represents and contains the entire and only agreement and understanding among the parties with respect to the subject matter of this 

Agreement, and supersedes any and all prior and contemporaneous oral and written agreements, understandings, representations, inducements, 
promises, warranties, and conditions among the parties.  No agreement, understanding, representation, inducement, promise, warranty, or condition of 
any kind with respect to the subject matter of this Agreement shall be relied upon by the parties unless expressly incorporated herein.   

14.2 This Agreement may not be amended or modified except by an agreement in writing signed by the party against whom the enforcement of any 
modification or amendment is sought.  

 
 
Rev. 06/10/2015 



 

 

CONSTRAINTS AND RESTRICTIONS 
 
 
WARRANTY 
Universal Engineering Sciences has prepared this report for our client for his exclusive use, in accordance with generally accepted 
soil and foundation engineering practices, and makes no other warranty either expressed or implied as to the professional advice 
provided in the report. 
 
UNANTICIPATED SOIL CONDITIONS 
The analysis and recommendations submitted in this report are based upon the data obtained from soil borings performed at the 
locations indicated on the Boring Location Plan.  This report does not reflect any variations which may occur between these borings. 
 
The nature and extent of variations between borings may not become known until excavation begins.  If variations appear, we may 
have to re-evaluate our recommendations after performing on-site observations and noting the characteristics of any variations. 
 
CHANGED CONDITIONS 
We recommend that the specifications for the project require that the contractor immediately notify Universal Engineering Sciences, 
as well as the owner, when subsurface conditions are encountered that are different from those present in this report. 
 
No claim by the contractor for any conditions differing from those anticipated in the plans, specifications, and those found in this 
report, should be allowed unless the contractor notifies the owner and Universal Engineering Sciences of such changed conditions.  
Further, we recommend that all foundation work and site improvements be observed by a representative of Universal Engineering 
Sciences to monitor field conditions and changes, to verify design assumptions and to evaluate and recommend any appropriate 
modifications to this report. 
 
MISINTERPRETATION OF SOIL ENGINEERING REPORT 
Universal Engineering Sciences is responsible for the conclusions and opinions contained within this report based upon the data 
relating only to the specific project and location discussed herein.  If the conclusions or recommendations based upon the data 
presented are made by others, those conclusions or recommendations are not the responsibility of Universal Engineering Sciences. 
 
CHANGED STRUCTURE OR LOCATION 
This report was prepared in order to aid in the evaluation of this project and to assist the architect or engineer in the design of this 
project.  If any changes in the design or location of the structure as outlined in this report are planned, or if any structures are 
included or added that are not discussed in the report, the conclusions and recommendations contained in this report shall not be 
considered valid unless the changes are reviewed and the conclusions modified or approved by Universal Engineering Sciences. 
 
USE OF REPORT BY BIDDERS 
Bidders who are examining the report prior to submission of a bid are cautioned that this report was prepared as an aid to the 
designers of the project and it may affect actual construction operations. 
 
Bidders are urged to make their own soil borings, test pits, test caissons or other investigations to determine those conditions that 
may affect construction operations.  Universal Engineering Sciences cannot be responsible for any interpretations made from this 
report or the attached boring logs with regard to their adequacy in reflecting subsurface conditions which will affect construction 
operations. 
 
STRATA CHANGES 
Strata changes are indicated by a definite line on the boring logs which accompany this report.  However, the actual change in the 
ground may be more gradual.  Where changes occur between soil samples, the location of the change must necessarily be 
estimated using all available information and may not be shown at the exact depth. 
 
OBSERVATIONS DURING DRILLING 
Attempts are made to detect and/or identify occurrences during drilling and sampling, such as:  water level, boulders, zones of lost 
circulation, relative ease or resistance to drilling progress, unusual sample recovery, variation of driving resistance, obstructions, 
etc.; however, lack of mention does not preclude their presence. 
 
WATER LEVELS 
Water level readings have been made in the drill holes during drilling and they indicate normally occurring conditions.  Water levels 
may not have been stabilized at the last reading.  This data has been reviewed and interpretations made in this report.  However, it 
must be noted that fluctuations in the level of the groundwater may occur due to variations in rainfall, temperature, tides, and other 
factors not evident at the time measurements were made and reported.  Since the probability of such variations is anticipated, 
design drawings and specifications should accommodate such possibilities and construction planning should be based upon such 
assumptions of variations. 
 
LOCATION OF BURIED OBJECTS 
All users of this report are cautioned that there was no requirement for Universal Engineering Sciences to attempt to locate any 
man-made buried objects during the course of this exploration and that no attempt was made by Universal Engineering Sciences to 
locate any such buried objects.  Universal Engineering Sciences cannot be responsible for any buried man-made objects which are 
subsequently encountered during construction that are not discussed within the text of this report. 
 
TIME 
This report reflects the soil conditions at the time of investigation.  If the report is not used in a reasonable amount of time, significant 
changes to the site may occur and additional reviews may be required. 



Geotechnical-Engineering Report

Geotechnical Services Are Performed for 
Specific Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the 
specific needs of their clients. A geotechnical-engineering 
study conducted for a civil engineer may not fulfill the needs of 
a constructor — a construction contractor — or even another 
civil engineer. Because each geotechnical- engineering study 
is unique, each geotechnical-engineering report is unique, 
prepared solely for the client. No one except you should rely on 
this geotechnical-engineering report without first conferring 
with the geotechnical engineer who prepared it. And no one 
— not even you — should apply this report for any purpose or 
project except the one originally contemplated.

Read the Full Report
Serious problems have occurred because those relying on  
a geotechnical-engineering report did not read it all. Do  
not rely on an executive summary. Do not read selected 
elements only.

Geotechnical Engineers Base Each Report on  
a Unique Set of Project-Specific Factors
Geotechnical engineers consider many unique, project-specific 
factors when establishing the scope of a study. Typical factors 
include: the client’s goals, objectives, and risk-management 
preferences; the general nature of the structure involved, its 
size, and configuration; the location of the structure on the 
site; and other planned or existing site improvements, such as 
access roads, parking lots, and underground utilities. Unless 
the geotechnical engineer who conducted the study specifically 
indicates otherwise, do not rely on a geotechnical-engineering 
report that was:
•	 not prepared for you;
•	 not prepared for your project;
•	 not prepared for the specific site explored; or
•	 completed before important project changes were made.

Typical changes that can erode the reliability of an existing 
geotechnical-engineering report include those that affect: 
•	 the function of the proposed structure, as when it’s changed 

from a parking garage to an office building, or from a light-
industrial plant to a refrigerated warehouse;

•	 the elevation, configuration, location, orientation, or weight 
of the proposed structure;

•	 the composition of the design team; or
•	 project ownership.

As a general rule, always inform your geotechnical engineer 
of project changes—even minor ones—and request an 

assessment of their impact. Geotechnical engineers cannot 
accept responsibility or liability for problems that occur because 
their reports do not consider developments of which they were 
not informed.

Subsurface Conditions Can Change
A geotechnical-engineering report is based on conditions that 
existed at the time the geotechnical engineer performed the 
study. Do not rely on a geotechnical-engineering report whose 
adequacy may have been affected by: the passage of time; 
man-made events, such as construction on or adjacent to the 
site; or natural events, such as floods, droughts, earthquakes, 
or groundwater fluctuations. Contact the geotechnical engineer 
before applying this report to determine if it is still reliable. A 
minor amount of additional testing or analysis could prevent 
major problems.

Most Geotechnical Findings Are Professional 
Opinions
Site exploration identifies subsurface conditions only at those 
points where subsurface tests are conducted or samples are 
taken. Geotechnical engineers review field and laboratory 
data and then apply their professional judgment to render 
an opinion about subsurface conditions throughout the 
site. Actual subsurface conditions may differ — sometimes 
significantly — from those indicated in your report. Retaining 
the geotechnical engineer who developed your report to 
provide geotechnical-construction observation is the most 
effective method of managing the risks associated with 
unanticipated conditions.

A Report’s Recommendations Are Not Final
Do not overrely on the confirmation-dependent 
recommendations included in your report. Confirmation-
dependent recommendations are not final, because 
geotechnical engineers develop them principally from 
judgment and opinion. Geotechnical engineers can finalize 
their recommendations only by observing actual subsurface 
conditions revealed during construction. The geotechnical 
engineer who developed your report cannot assume 
responsibility or liability for the report’s confirmation-dependent 
recommendations if that engineer does not perform the 
geotechnical-construction observation required to confirm the 
recommendations’ applicability.

A Geotechnical-Engineering Report Is Subject 
to Misinterpretation
Other design-team members’ misinterpretation of 
geotechnical-engineering reports has resulted in costly 

Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.



problems. Confront that risk by having your geotechnical 
engineer confer with appropriate members of the design team 
after submitting the report. Also retain your geotechnical 
engineer to review pertinent elements of the design team’s 
plans and specifications. Constructors can also misinterpret 
a geotechnical-engineering report. Confront that risk by 
having your geotechnical engineer participate in prebid and 
preconstruction conferences, and by providing geotechnical 
construction observation.

Do Not Redraw the Engineer’s Logs
Geotechnical engineers prepare final boring and testing logs 
based upon their interpretation of field logs and laboratory 
data. To prevent errors or omissions, the logs included in a 
geotechnical-engineering report should never be redrawn 
for inclusion in architectural or other design drawings. Only 
photographic or electronic reproduction is acceptable, but 
recognize that separating logs from the report can elevate risk.

Give Constructors a Complete Report and 
Guidance
Some owners and design professionals mistakenly believe they 
can make constructors liable for unanticipated subsurface 
conditions by limiting what they provide for bid preparation. 
To help prevent costly problems, give constructors the 
complete geotechnical-engineering report, but preface it with 
a clearly written letter of transmittal. In that letter, advise 
constructors that the report was not prepared for purposes 
of bid development and that the report’s accuracy is limited; 
encourage them to confer with the geotechnical engineer 
who prepared the report (a modest fee may be required) and/
or to conduct additional study to obtain the specific types of 
information they need or prefer. A prebid conference can also 
be valuable. Be sure constructors have sufficient time to perform 
additional study. Only then might you be in a position to 
give constructors the best information available to you, 
while requiring them to at least share some of the financial 
responsibilities stemming from unanticipated conditions.

Read Responsibility Provisions Closely
Some clients, design professionals, and constructors fail to 
recognize that geotechnical engineering is far less exact than 
other engineering disciplines. This lack of understanding 
has created unrealistic expectations that have led to 
disappointments, claims, and disputes. To help reduce the risk 
of such outcomes, geotechnical engineers commonly include 
a variety of explanatory provisions in their reports. Sometimes 
labeled “limitations,” many of these provisions indicate where 
geotechnical engineers’ responsibilities begin and end, to help 

others recognize their own responsibilities and risks. Read 
these provisions closely. Ask questions. Your geotechnical 
engineer should respond fully and frankly.

Environmental Concerns Are Not Covered 
The equipment, techniques, and personnel used to perform 
an environmental study differ significantly from those used to 
perform a geotechnical study. For that reason, a geotechnical-
engineering report does not usually relate any environmental 
findings, conclusions, or recommendations; e.g., about 
the likelihood of encountering underground storage tanks 
or regulated contaminants. Unanticipated environmental 
problems have led to numerous project failures. If you have not 
yet obtained your own environmental information,  
ask your geotechnical consultant for risk-management 
guidance. Do not rely on an environmental report prepared for 
someone else.

Obtain Professional Assistance To Deal  
with Mold
Diverse strategies can be applied during building design, 
construction, operation, and maintenance to prevent 
significant amounts of mold from growing on indoor surfaces. 
To be effective, all such strategies should be devised for 
the express purpose of mold prevention, integrated into a 
comprehensive plan, and executed with diligent oversight by a 
professional mold-prevention consultant. Because just a small 
amount of water or moisture can lead to the development of 
severe mold infestations, many mold- prevention strategies 
focus on keeping building surfaces dry. While groundwater, 
water infiltration, and similar issues may have been addressed 
as part of the geotechnical- engineering study whose findings 
are conveyed in this report, the geotechnical engineer in 
charge of this project is not a mold prevention consultant; 
none of the services performed in connection with the 
geotechnical engineer’s study were designed or conducted for 
the purpose of mold prevention. Proper implementation of the 
recommendations conveyed in this report will not of itself be 
sufficient to prevent mold from growing in or on the structure 
involved. 

Rely, on Your GBC-Member Geotechnical Engineer 
for Additional Assistance
Membership in the Geotechnical Business Council of the 
Geoprofessional Business Association exposes geotechnical 
engineers to a wide array of risk-confrontation techniques 
that can be of genuine benefit for everyone involved with 
a construction project. Confer with you GBC-Member 
geotechnical engineer for more information.

8811 Colesville Road/Suite G106, Silver Spring, MD  20910
Telephone: 301/565-2733    Facsimile: 301/589-2017

e-mail: info@geoprofessional.org    www.geoprofessional.org
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is permitted only with the express written permission of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use  
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	GENERAL CONDITIONS
	SECTION 1:  RESPONSIBILITIES
	SECTION 2:  STANDARD OF CARE
	SECTION 3:  SITE ACCESS AND SITE CONDITIONS
	SECTION 4:  SAMPLE OWNERSHIP AND DISPOSAL
	4.1 Soil or water samples obtained from the project during performance of the work shall remain the property of the Client.
	4.3 Samples which are contaminated by petroleum products or other chemical waste will be returned to Client for treatment or disposal, consistent with all appropriate federal, state, or local regulations.
	SECTION 5:  BILLING AND PAYMENT
	5.1 UES will submit invoices to Client monthly or upon completion of services.  Invoices will show charges for different personnel and expense classifications.
	5.2 Payment is due 30 days after presentation of invoice and is past due 31 days from invoice date.  Client agrees to pay a finance charge of one and one-half percent (1 ½ %) per month, or the maximum rate allowed by law, on past due accounts.
	5.3 If UES incurs any expenses to collect overdue billings on invoices, the sums paid by UES for reasonable attorneys' fees, court costs, UES's time, UES's expenses, and interest will be due and owing by the Client.
	SECTION 6:  OWNERSHIP AND USE OF DOCUMENTS
	6.1 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, as instruments of service, shall remain the property of UES.
	6.2 Client agrees that all reports and other work furnished to the Client or his agents, which are not paid for, will be returned upon demand and will not be used by the Client for any purpose.
	6.3 UES will retain all pertinent records relating to the services performed for a period of five years following submission of the report, during which period the records will be made available to the Client at all reasonable times.
	6.4 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, are prepared for the sole and exclusive use of Client, and may not be given to any other party or used or relied...
	SECTION 7:  DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS
	SECTION 8:  RISK ALLOCATION
	SECTION 9:  INSURANCE
	SECTION 10:  DISPUTE RESOLUTION
	SECTION 11:  TERMINATION
	SECTION 12:  ASSIGNS
	SECTION 13.  GOVERNING LAW AND SURVIVAL
	13.2 If any of the provisions contained in this Agreement are held illegal, invalid, or unenforceable, the enforceability of the remaining provisions will not be impaired.  Limitations of liability and indemnities will survive termination of this Agre...
	SECTION 14.  Integration Clause
	14.1        This Agreement represents and contains the entire and only agreement and understanding among the parties with respect to the subject matter of this Agreement, and supersedes any and all prior and contemporaneous oral and written agreements...
	14.2 This Agreement may not be amended or modified except by an agreement in writing signed by the party against whom the enforcement of any modification or amendment is sought.
	Key to boring logs.pdf
	1. Verify that the piles are augered to the design tip bearing level.
	2. Monitor the auger withdrawal rate and grouting operations to help verify that a sufficient mortar grout pressure head is maintained above the injection point during construction.
	3. Confirm that the grout pumping equipment is operating satisfactorily throughout the construction process.
	4. Record the volume of mortar grout required to construct the pile.
	5. Monitor the installation of steel reinforcement (if required) to verify that the size, length, configuration, and placement of the steel conforms to the job specifications.
	GENERAL CONDITIONS
	SECTION 1:  RESPONSIBILITIES
	SECTION 2:  STANDARD OF CARE
	SECTION 3:  SITE ACCESS AND SITE CONDITIONS
	SECTION 4:  SAMPLE OWNERSHIP AND DISPOSAL
	4.1 Soil or water samples obtained from the project during performance of the work shall remain the property of the Client.
	4.3 Samples which are contaminated by petroleum products or other chemical waste will be returned to Client for treatment or disposal, consistent with all appropriate federal, state, or local regulations.
	SECTION 5:  BILLING AND PAYMENT
	5.1 UES will submit invoices to Client monthly or upon completion of services.  Invoices will show charges for different personnel and expense classifications.
	5.2 Payment is due 30 days after presentation of invoice and is past due 31 days from invoice date.  Client agrees to pay a finance charge of one and one-half percent (1 ½ %) per month, or the maximum rate allowed by law, on past due accounts.
	5.3 If UES incurs any expenses to collect overdue billings on invoices, the sums paid by UES for reasonable attorneys' fees, court costs, UES's time, UES's expenses, and interest will be due and owing by the Client.
	SECTION 6:  OWNERSHIP AND USE OF DOCUMENTS
	6.1 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, as instruments of service, shall remain the property of UES.
	6.2 Client agrees that all reports and other work furnished to the Client or his agents, which are not paid for, will be returned upon demand and will not be used by the Client for any purpose.
	6.3 UES will retain all pertinent records relating to the services performed for a period of five years following submission of the report, during which period the records will be made available to the Client at all reasonable times.
	6.4 All reports, boring logs, field data, field notes, laboratory test data, calculations, estimates, and other documents prepared by UES, are prepared for the sole and exclusive use of Client, and may not be given to any other party or used or relied...
	SECTION 7:  DISCOVERY OF UNANTICIPATED HAZARDOUS MATERIALS
	SECTION 8:  RISK ALLOCATION
	SECTION 9:  INSURANCE
	SECTION 10:  DISPUTE RESOLUTION
	SECTION 11:  TERMINATION
	SECTION 12:  ASSIGNS
	SECTION 13.  GOVERNING LAW AND SURVIVAL
	13.2  If any of the provisions contained in this Agreement are held illegal, invalid, or unenforceable, the enforceability of the remaining provisions will not  be impaired.  Limitations of liability and indemnities will survive termination of this Ag...
	SECTION 14.  Integration Clause
	14.1        This Agreement represents and contains the entire and only agreement and understanding among the parties with respect to the subject matter of  this Agreement, and supersedes any and all prior and contemporaneous oral and written agreement...
	14.2 This Agreement may not be amended or modified except by an agreement in writing signed by the party against whom the enforcement of any modification or amendment is sought.
	6116 S atlantic Avenue nsb.pdf
	Chart1





